



Thomas Deer

Freelance Development

PENDING APPROVAL

Benares Restaurant – Site Redesign Development

From

Thomas Deer
Thomas Deer
21 Oriel Way
Shrewsbury, Shropshire SY36AS
GB
Phone: 07887 240510
contact@thomasdeer.co.uk

INVOICE #

2637

ISSUED ON

April 16, 2021

EXPIRES ON

May 16, 2021

TOTAL ESTIMATED

£1,300.00

To

LogicRises Ltd

YET TO BE APPROVED ESTIMATES

SUBTOTAL **£0.00**

TOTAL **£1,300.00**

INFO & NOTES

This quote does not include previous estimate for Menu Redevelop.

TERMS & CONDITIONS

Payment Terms: 14 Days

There will be a 1.5% interest charge per month on late invoices.